List of Pages and Lines Exempt from Disclosure

Task Order 26 — Task Order and Modifications

Task Order 26

Modification 0001
Modification 0002
Modification 0003
Modification 0004

Component Unit Prices

Delete the values associated
with the component unit
prices. These deletions are
essential to prevent a
competitor from obtaining
access to SAIC confidential
financial information
critical to our proposal
effort. Release of this data
could give a competitor an
unfair advantage in future
procurements by allowing
them to underbid SAIC.

Task Order 26 - Cost Proposal

All Pages (8)

All lines

Delete the values associated
with the price, total contract
amounts, pricing rates,
hours, estimated costs and
fixed fee amounts. These
deletions are essential to
prevent a competitor from
obtaining access to SAIC
confidential financial
information critical to our
proposal effort. Release of
this data could give a
competitor an unfair
advantage in future
procurements by allowing
them to underbid SAIC.

Task Order 26 - Task Management Plan

Page 2
Pages 3-8
Page 9
Page 10
Page 11
Page 12

Lines 6-44
All Lines
Lines 6-42
Lines 1-16
Lines 13-42
Lines 1-9

These pages describe
SAIC’s technical approach
for accomplishing the
Preparatioin of Buoys for
FY06 Hurricane
Supplemental project SOW.
This approach is a result of




SAIC’s own creative
knowledge and experience
and is not publicly
available. Release of this
confidential information
would cause substantial
harm to SAIC’s competitive
posture on future
procurements by allowing
competitors to duplicate this
technical approach to
SAIC’s detriment.

Page 12

Lines 15-17

Delete the names of SAIC
personnel. Release of the
names of SAIC personnel
would allow competitors

the ability to contact these
personnel for the purpose of
pirating them away from
SAIC, thereby harming our
competitive position.

Task Order 26 - Work Breakdown Structure/GANTT

(1) WBS, TO-26 Mod 2V1
(2) GANTT, dated 4/14/06
(3) WBS, dated 4/14/06

All Pages (1)
All Pages (2)
All Pages (4)

Delete SAIC’s estimated
hours for the described
taskings. This deletion is
essential to prevent a
competitor from obtaining
access to SAIC confidential
pricing information critical
to our proposal effort.
Release of this data could
give a competitor an unfair
‘advantage in future
procurements by allowing
them to underbid SAIC.




DAL

5. ISSUING OFFICE Address correspondernce to: WG953023
NATIONAL DATA BUOY CENTER
RESOURCES BRANCH /W/OPS33
BUILDING 1100
STENNIS SPACE CENTER, MS 39529-6000
TIMOTHY D.BLACK

. 228-688-2382

BUJLDING 1100

. ORDER FOR SUPPLIES OR SERVICES PAGE OF PAGES
IMFORTANT: Mark all packeges and papers with contract and/or order numbers. ! 45
DATE OF ORDER 2. CONTRACT NO. (if any) 6. SHIP TO: W(G953023
12 Mav 2006 QA133005CQ1035 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. NATIONAL DATA BUOY CENTER
0026 NWWG9502-6-28631 b. STREET ADDRESS
RESOURCES BRANCH /W/OPS53

.TO: 00004157

TIN: 953630868

. Nzme of Contractor
SAIC

A N

DUNS: 148095086

REFERENCE YOUR:

. Compeny. Name

o

c. Stieet Address

10260 CAMPUS POINT DRIVE
MA]JL STOP G2

both sides of this order and on the
ztizched sheet, if eny, including
delivery es indicated.

le. stete CA  |1.zip 921211578

Plezse furnish the following' on the

SCIENCE APPLICATIONS INTERNATI ONAL CORPORATION [terms and conditions specified on

c.CITY d. STATE e. ZIP CODE
STENNIS SPACE CENTER MS 39529-6000
1 SHIP VIA '
8. TYPE OF ORDER
| |z. PURCHASE i(j b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject
to instruclions contained on this side
only of this form and is issued subject
1o the terms and conditions of the
above-numbered contract.

d.city SAN DIEGO

g. ACCOUNTING AND APPROPRIATION BOC:
See Attached Schedule

OBLIGATED AMT: $1,118.910.89

10. REQUISITIONING OFFICE

11. BUSINESS CLASSIFICATION (Check gppropriale box(es))

[ lc. DISADVANTAGED

[_]d. WOMEN-OWNED

[ Ja. SMALL [ ]b. OTHER THAN SMALL
12.F.0O.B. POINT 14. GOVERNMENT BIL NO. 15. DELIVER TO
' F.OB.POINT _ |16 DISCOUNT
DESTINATION Lo O R
. 13, PLACE Of 30 Jun 2007 00.00% 0 Days
a. INSPECTION b. ACCEPTANCE
Net 30
17. SCHEDULE (See reverse for Rejections)
QUANTITY oTY
ITEM NO. SUPPLIES OR SERVICES ORDERED | UNI UNIT PRICE AMOUNT ACCEPT.
(a) (b (c) (d) () ) (@)
SEE SCHEDULE
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT [20. INVOICE NO. T
21. MAIL INVOICE T0: (TCc;Tn/th
: 2. NAME ' peges)
o CENTRAL ADMIN SUPPORT CENTER /CC
INSTRUCTIONS -
ow b, STREET ADDRESE (or P.0. Box)
REVERSE 601 EAST 12TH STREET Uss -
' ‘ GRAND
c. CITY  |G.STATE  |e.ZIP CODE 1.118:970.89 TOTAL
KANSAS CITY - MG 64106 2R

~

ZZ. UNITED STATES OF
AEMERICA EY (Signgiure) s

22, NAME {Tvpec;

TIMCTEY D.ELACK

228-688-2382

—— e T y ,
2 s i, i 3/52/&’& ! (TITLE CONTRACTING/CRDERING OFFICER)

© AUFHORIZED FOR LOCAL/AREFRDDUCTION

=revicus edition-nct usgbie -+

OFTIONAL FORM 347 (REV. £/CE)
Frescribet bv.CSAIFAR 48 CFFR £2.2331¢)




ORDER FOR SUPPLIES OR SERV!CES - Continuation

ges and papers with contract and/or order numbers.

PAGE OF PAGES

3

[

1
;

IMPORTANT: Mark all packa

TE OF ORDER CONTRACT NO. (if any)

ORDER NO.

0026

A
&Mav 2006 QA133005CQ1035
SUPPLIES OR SERVICES

ITEM NO.
@

(b)

(c)

QUANTITY
ORDERED

UNIT
(@

~UNIT PRICE
(e)

AMOUNT QTY
) ACCEPT.

(9)

0001

0002

TASK ORDER 06-TOS-26 - 2006
HURRICANE SUPPLEMENTAL BUOY

(HSB)' PREPARATION
|
6-METER NOMAD BUOY (S5C)

Provide all Jabor and materials necessary 10
prepare \il 6-Meter Buoys for deployment 10
support the 2006 HSB in accordance with the
attached Task Management Plan (TMP). The
period of performance for this CLIN is from
05/09/2006 - 06/30/2007.

FFP

Accounting and Appropriation Data:
14.06.42MS6B7P0016040301019.2006000095
020000.25130000

$196,931.72

TASK ORDER 06-TOS-26 - 2006
HURRICANE SUPPLEMENTAL BUOY

(HSB) PREPARATION
6-METER NOMAD BUOY (RSC)

Provide all labor and materials necessary 10
prepare (il 6-Meter Buoys for deployment to
support the 2006 HSB in accordance with the
antached Task Management Plan (TMP). The
period of performance for this CLIN js from

05/09/2006 - 06/30/2007.
FFP

Accounting and Appropriation Data:
14.06.42MS6B7P0016040301019.2006000095
020000.25130000

$468,481.88

EA

196.931.72

468.481.88

“NEN 78401-01-1£2-B082

EC34E-107

OFTIONAL FORM 34E (10-£8)

.- Eresenbed by G84 FAR (48 CGR} E2.2030€3




i ORDER FOR SUPPLIES OR SERVICES - Continuation PAGE OF PAGES
IMFORTANT: Mark zll packzges and papers with contract end/or order numbers. 3 ' 5
DATE OF ORDER CONTRACT NO. (if eny) ORDER NO.

12 Mav 2006 0A133005CQ1035 0026
ITEM NO. SUPPLIES OR SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
QTY
(b) ORDERED | (d) (€) ®  |AccePT.

(@) |
& (@)

TASK ORDER 06-T0S-26 - 2006 EA — s
HURRICANE SUPPLEMENTAL BUOY: . ) . ,899.10
(HSB) PREPARATION il x

0003

ARESPAYLOADS

Provide all labor and materials necessary 10
prepare i} ARES Payloads to support the 2006
HSB in accordance with the atiached Task
Management Plan (TMP). The period of

performance for this CLIN is from 05/09/2006 -

06/30/2007.

FFP

Accounting and Appropriation Data:
14.06.42MS6B6P0016040301019.2006000095

020000.25130000
$ 81,899.10

TASK ORDER 06-TOS-26 - 2006 ® :a o 139.840.42

HURRICANE SUPPLEMENTAL BUOY
(HSB) PREPARATION . - .

. 12-METER BUOQY (LNB-3)

Provide all labor and materials nccessary 1o
preparc @ 12-Meter Buoy for deployment 1o
support the 2006 HSB in accordance with the
anached Task Management Plan (TMP). The
period of performance for this CLIN is from
05/09/2006 - 06/30/2007.

0004

FFP

Accounting and Appropriation Data:
14.06.42MS6B7P0016040301019.2006000095
020000.25130000

$139,840.42

NSN 78401-01-182-E082 50348101 OFTIONAL FORMN 34€ (10-£53)
. Erescribed by GSA FAR {48 CCR} £8.218(e)




ORDER FOR SUPPLIES OR SERVICES - Continuation

PAGE

!
I

REN

OF PAGES

)

IMPORTANT: Mark all packzges and papers with contract and/or order numbers.

CONTRACT NO. (if ny)
QA133005CQ1035

ORDER NO.

0026

ATE OF ORDER
&4 ay 2006

ITEM NO.
(@)

SUPPLIES OR SERVICES
(b)

QUANTITY
ORDERED

(©

UNIT

(d)

UNIT PRICE
(e)

AMOUNT
{n

QTY
ACCEPT.
@

0005

0006

TASK ORDER 06-TOS-26 - 2006
HURRICANE SUPPLEMENTAL BUOY
(H SB;) PREPARATION

i
12-METER BUOQY (12D03)

Provide all labor and materials necessary 10

prepare \ily:12-Meter Buoy for deployment-10

support the 2006 HSB in accordance with the
attached Task Management Plan (TMP). The
period of performance for this CLIN is from
05/09/2006 - 06/30/2007.

FFP

Accounting and Appropriation Data:
14.06.42MS6B7P0016040301019.2006000095
020000.25130000

$158,200.08

TASK ORDER 06-T0S-26 - 2006
HURRICANE SUPPLEMENTAL BUOY

(HSB) PREPARATION
ABNE 6-METER NOMAD BUOY

Provide all labor and materials necessary 10
prepare (i 6-Meter Buoy for deplovment to
support the Alaska Buoy Nerwork Expansion
{ABNE) initiative in accordance with the
attached Task Management Plan (TMP). The
period of performance for this CLIN is from
05/05/2006 - 06/30/2007.

FFP

Accounting and Appropriation Data:
14.06.D8M6J11PK437040406001.2006000095
020000.25130000

$73,557.69

EA

EA

£=3

158,200.08

73.557.69

OFTIONAL FORN 34€ (10-E3}

NEN 73404-01-1E2-B082

Siescribec By GSE FAR (48 CCGRIE2.Z13(e,




[

A

" AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract ID Code ‘;age ,‘;”’ages
5. Project No. (if applicable)

4, Requisition/Purchase Req. No.
NWWG9502-6-28702

3. Effective Date

. 2. Amendment/Modification No.
Jun 20, 2006

_ 0001

7. Administered By (If other than ltem 6) Code

SEE BLOCK 6

Issued By Code WG953023

TIONAL DATA BUOY CENTER
RESOURCES BRANCH /W/OPS53

BUILDING 1100 ‘ .
STENNIS SPACE CENTER, MS 39529-6000 ~a o

Amanda M. Carey 228-688-1705

8. Name and Address of Contractor (No., Street, County, and Zip Code) (X) | 9A. Amendment of Solicitation No.

SCIENCE APPLICATIONS INTERNATIONAL CORPO Vendor ID: 00004157 9B. Date (See ltem 11)

10260 CAMPUS POINT DRIVE DUNS: 148095086
MAILSTOP G2

10A. Modification of Contract/Order No.

CAGE: 0T5L1 x QA1330-05-CQ-1035 0026

SAN DIEGO CA 921211578
’ 10B. Date (See ltem 13)

May 12, 2006

Facility Code
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer

Code

is extended '_D_'

(a) By completing items 8 and 15, and returning
submitted: or (c) By separate letier or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letler makes reference 1o the solicitation and this amendment, and is received prior to the opening hour and date specified.

-
)

12. Accounting and Appropriation Data (if required) .

See Schedule $ US 107,399.10
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS.
9

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A. This change order is issued pursuant to: (Specify authority) The changes set forth in item 14 are made in the Contract Order No. in item 10A.

B The above numbered Contract/Order is modified to reflect the administrative changes (such as changes in paying office, appropriation. date, etc.)

Set fourth item 14, pursuant to the authority of FAR 43.103 (b)
X C. This supplemental agreement is entered into pursuant to authority of:
Scope change within the terms and conditions of this task order by mutal agreement.

D. Other (Specify type of modification and authority)

E. IMPORTANT: Contractor l lis not, ~IX lis required to sign this document and return 3 copies to the issuing office.
14. Description of Amendment/Modification (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

1. The purpose of this modification is to add CLIN 0007 in the amount of $13,500.00 and CLIN 0008 in the amount of
$12,000.00.

2. Also, increase the value to CLIN 0003 from $81,899.10 to $163,798.20 a net change of $81,899.10.

Except as provided herein, all terms and conditions of the document referenced in item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.
16A. Name and title of Contracting Officer (Type or Print)

KURT C.WEILBAECHER 228-688-2825
Contracting Officer

kurt.weilbaecher@noaa.gov

16B. United States of America 16C. Date Signed

/ ' (Signature of Contracting Officer) &/ ' /

30-1 05/" STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA FAR (48 CFR) 63.243

15A. Name and Title of Signer (Type or Print)

Bonnie L. Barnum, Contracts Representative

.158. C : far':tbr/Offeror
A /%W

(Signature of person authorized to sign)

NSN 7540-01-162-8070
DBEVINIIQ FNITIANS LINHSARIF

15C. Date Signed
23 Jume 2006

is not extended.




SF30 Continuation of Block Narrative

Page 2

of

-3, Add the following funds to this task order:

906D8M6J1 1PK437040406001200600009502000026190000 - $81,899.10
06D2K C4CWP0036060901002200600009500000026190000 -$13,500.00

14064RM6JW2PMM07040401005200600009500000026190000 --$12,000.00

Task Order Value: $1,118,910.89
Change Value:  § 107,399.10
Total Value: $1,226,309.99




SCHEDULE

Item No.

Supplies/Services

Quantity

Unit

Unit Price

Amount

© 0003

0007

0008

" |ARES PAYLOADS

Provide all labor and materials necessary to prepare

. Accounting and Appropriation Data:

-|Provide all labor and materials necessary to prepare

TASK ORDER 06-T0OS-26 - 2006 HURRICANE
SUPPLEMENTAL BUOY (HSB)
PREPARATION ’

6-Meter Buoys for deployment to support the
2006 HSB in accordance with the attached Task
Management Plan (TMP). The period of ‘
performance for these units is from 05/09/2006 -

12/31/2006.

Provide all labor and materials necessary to prepare

FFP

Accounting and Appropriation Data:
14.06.42MS6B6P0016040301019.2006000095020
000.25130000

USS$ 81,899.10
14.06.D8M6J11PK437040406001.2006000095020
000.26190000

US$ 81,899.10

TASK ORDER 06-TOS-26 2006
HURRICANE SUPPLEMENTAL BUOY (HSB)

PREPARATION
ARES IRIDIUM BOARD SET/CONVERSIONS

ARES Iridium Board'Set/Conversions in
accordance with the attached Task Management
Plan (TMP). The period of performance for this
CLIN is from 06/20/2006 - 12/31/2006.

14.06.D2KC4CWP0036060901002.200600009500

0000.26190000
US$ 13,500.00

TASK ORDER 06-TOS-26 2006
HURRICANE SUPPLEMENTAL BUOY (HSB)

PREPARATION
ARES J-BOX

@ ARES J-Boxes in accordance with the attached
Task Management Plan (TMP). The period of
performance for this CLIN is from 06/20/2006 -

12/31/2006.

Accounting and Appropriation Data:
14.06.4RM6JW2PMM07040401005.20060000950

20000.26190000

US$ 12,000.00

EA

EA

EA

163,798.20

13,500.00;.

12,000.00




" AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | Coneet Ib Code e
2. Amendment/Modification No. 3. Efiective Date - |4. Regquisition/Purchase Req. No. 5. Project No. (if applicable)
- 0002 Sep 1, 2006 NWWG9502-6-29384 : '
6. Issued By Code W(G953023 7. Administered-By (If other than ltem 6) 4 Code
NATIONAL DATA BUOY CENTER SEE BLOCK 6 ‘
SOURCES BRANCH /W/OPS53

UILDING 1100
STENNIS SPACE CENTER, MS 39529-6000

AMANDA M. CAREY 228-688-1705
8. Name and Address of Contractor (No., Street, County, and Zip Code)

(X) | 9A. Amendment of Solicitation No.

SCIENCE APPLICATIONS INTERNATIONAL CORPO Vendor ID: 00004157 9B. Date (See ltem'11)
10260 CAMPUS POINT DRIVE DUNS: 148095086
MAIL STOP G2 10A. Modification of Contract/Order No.
SAN DIEGO CA 921211578 CAGE: 0T5L1 x QA1330-05-CQ-1035 0026
. 10B. Date (See ltem 13)
May 12, 2006 )
Code Facility Code

11, THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

l_] The above numbered solicitation is amended as set forth in item 14, The hour and date specified for receipt of Offers L_J is extended lﬂ_’ is not extended.
Offers must acknowledge receipt of this amendment prior 10 the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letler or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letier makes reference to the solicitation and this amendment, and is received prior to the opening hour.and date specified.

12. Accounting and Appropriation Data (if required)

See Schedule $ US 303,062.68
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS.. Lo
¢

IT MODIFIES THE CONTRACT/ORDER NOQ. AS DESCRIBED IN ITEM 14.
A. This change order is issued pursuantto: (Specify authority) The changes set forth in item 14 are made in the Contract Order No. in item 10A,

The above numbered Contract/Order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.)
Set fourth item 14, pursuant to the authority of FAR 43.103 (b)
C. This supplemental agreement is entered into pursuant to authority of:

B.

"| D. Other(Specify type of modification and authority)
X Scope change within the terms and conditions of this task order by mutual agreement
E. IMPORTANT: Contractor ] ] is not, ] X ] is required to sign this document and return 3 copies to the issuing office.
14. Description of Amendment/Modification (Organized by UCF section headings, including solicitation/contract subject matier where feasible.)

1. Under CLIN 0003, GSSSNEED cach of the ARES payloads have been added for a value chan ge from $163,798.20 to
$368,545.95, a net increase of $204,747.75. :

2. Under CLIN 0008, Wil czch of the J-Boxes have been added for a value change from $12,000.00 to
$72,000.00, a net increase of $60,000.00. S

3. Under CLIN 0009, §li® cach of the ICP Moorings have been added in the amount of $33,576.27.

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. Name and Title of Signer (Type or Print) 18A. Name and title of Contracting Officer (Type or Print)

Lo sunic BARA UM~ MARION VEBER 757-441-6647

QopTRACT Rz PLESEATATT VE Contracting Officer
B Marion.Veber@noaa.gov
.B, Contractor/Offeror

15C. Date Signed 16B. L}med States of %n;rica 16C. Date Signed
. i ,
Signature of person authorized to sign) 3 7 é .

é]/ 54/0 ¢ (Signature of Contracting Officer)
NSN 7540-01-152-8070

30-105 ) STANDARD FORM 30 (REV. 10-83)
PREVIOUS EDITIONS UNUSABLE

Prescribed by GSA FAR (48 CFR) 53.243




S e | l

. ~ SF30 Continuation of Block Narrative
4. Under CLIN 0010, w® each of the ICF Moorings have been added in the amount of $4,738.66.

5. All prior Task Management Plans (TMPs) related to the above CLIN chan ges have been replaced with the attached
TMP.

6. Obligating the following accounting and appropriations:
1406D8M6J11PK437040406001200600009502000025130000 $204,747.75
1406D8M6J11PK437040406001200600009502000025130000 $60,000
140642MS6B7P0016040301019200600009502000025130000 § 38,304

TASK ORDER VALUE:

Contract Value Funded Value
Original Value $1,226,309.99 $1,226,309.99
Current Value $303,062.68 $303,062.68
Final Value $1,529,372.67 $1,529,372.67




-

SCHEDULE

Amount

Supplies/Services

Quantity

Unit

Unit Price

“itern No.

0003

0008

0009

TASK ORDER 06-TOS-26 - 2006 HURRICANE
SUPPLEMENTAL BUQY (HSB)
PREPARATION

ARES PAYLOADS

Provide all Jabor and materials necessary to prepare
ARES Payloads in accordance with the attached
Task Management Plan (TMP).

FIRM FIXED PRICE

Accounting and Appropriation Data:

Provide all labor and materials. necessary 1o prepare

1ICP MOORINGS

110000.25130000

14.06.42MS6B6.P00.16.040301019.200600009502

0000.25130000

US$ 81,899.10
14.06.D8M6111.PK4.37.040406001.200600009502
0000.26150000

US$ 81,899.10
14.06.D8M6]11.PK4.37.040406001.200600009502
0000.25130000

USS$ 204,747.75

TASK ORDER 06-TOS-26 2006
HURRICANE SUPPLEMENTAL BUOQOY (HSB)

PREPARATION
ARES J-BOX

ARES J-Boxes in accordance with the attached
Task Management Plan (TMP).

FIRM FIXED PRICE

Accounting and Appropriation Data:
14.06.4RM6JW2.PMM.07.040401005.2006000095

020000.26190000

US$ 12,000.00
14.06.DEM6J11.PK4.37.040406001.200600009502

0000.25130000 . :
US$ 60,000.00

Provide all labor and materials necessary to prepare
ICP Moorings in accordance with the attached Task

Management Plan (TMP).

FIRM FIXED PRICE

Accounting and Appropriation Data: A
14.06.42MS6B7.P00.16.040301019.200600009502

US$ 38,304.00

ICF MOORINGS

Provide all labor and materials necessary to prepare
1CF Moorings in accordance with the attached Task

& =

8@ A

B EA

368,545.95

72,000.00

33,576.27

4,738.66




SCHEDULE

-,
Quantity Unit Unit Price Amount

ltem ‘No. . Supplies/Services
" |Management Plan (TMP).

FIRM FIXED PRICE

. Accounting and Appropriation Data: )
14.06.42MS6B7.P00.16.040301019.200600009502

0000.25130000
US$ 4,738.66




B9/21/2896 14:00 7574413786 ERAD PAGE  B7/12

. |

AMENDMENT OF S OLICITATION/MODIFICATION OF CONTRACT 1. Gontract ID Code .’;Ege. {j* Pages
2. Amendment/Madification No. 3, Efiective Date 4. Requisiton/Purchese Req. No. 5. Project No. {if applicable)

Sep 21. 2006 NWWG9502-6-ADM11
mdvsy ) Code WG953023 7, Administered By (It oiher than Item 8) Code
NATIONAL DATA BUOY CENTER SEE BLOCK 6
RESOURCES BRANCH /W JOPS33
BRUILDING 1100 : ‘
STENNIS SPACE CENTER, M5 30529-6000 : ,
AMANDA M. CAREY 228-688-1705 | A
and Zlp Cbde) (X) |8A. Amendment of Solicitation No.

8. Name and Address of Contractor (No., Street, Courty,

op, Date (Seellem 11)

SCIENCE APPLICATIONS INTERNATI'ONAL CORPO L’endor ID: 00004157
UNS; 148095086

10260 CAMPUS POINT DRIVE
MAIL STOP G2 I 10A. Modiication of Contract/Order Na.
SAN DIEGO CA 921211578 - CAGE: 0T5LI x QAI1330-05-CQ-1035 0026
: | _ 10B. Date (See /e 13)
May 12, 2006
Code | Facility Code
11, THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
ers | |is extended [[]]ts not extenced.

The above numbered solicitation is amended a5 sst forth In hern; 74, The hour and date specified for receipt of O

Of ars must acknowladgs receipt of thls amendment prior to the houn and date spec
(a) By complating items B end 15, and returning copies of 1hL amendment; (b) By acknowledging recelpl of this amendment on sach copy of the offer

submined; or (c) By separate Jetter or telegram which includes a reference to the solickation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THEIRECE]PT OF OFFERS PRIOR TO THE KOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to chanpe &n ofer aiready submitied, such change may be-made by ielegram or
jetter, provided each telegram of |etter makes reference to the solic : tion &and this amendment, snd s received prior 1o the opening hour and dete specified.

12, Accounting and Appropriation Data (If required) :
£-c Schedule § US 0.00 | A
.’f 13, TRIS ITEM APPLIES DNLY TO MODIFICATIONS OF CONTRACT/ORDERS.

T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
in the Contract Order No. in item 10A.

Hfied in the solicitation or as smended, by one of the following methods:

(x) {A. This change order is issued pursuant to: (Speclly authority)| The changes set forth In tem 14 are made
I

. |
B. The above numbered Conwacvorder is modified to refiect He soministralive changes {such as changes in paying office, appropriation dste, ete.)

X Sef fourth ftem 14, pursuant to the suthortty of FAR 43.103 [b)
C. This suppiements! agreement is entered Into pursuant to authority of,
. }
) J
D. Other {Specify type of rodification and authortty) |
i
[lis required to sign this document and return copies to the lssuing office.
including solicitation/contract subject maner where feasible, )

E IMPORTANT: Conactor | X [15 nat, |
14, Description of Amendmeant/Modification (Organized by UCF sectlf:n headings,

|. Administrative modification 1o add the fol]owiné accounting and appropriations:

140642MS6B7P001604030101 9200600009502000b25 130000 $10.93

[&ry

5 All else remains the saime. No value has changed.

d condilione of the document referenced in ltem BA or 104, as heretoiore chengati, remalns unchenged and In 1l foroe and eHect.
16A. Name and titie of Contracting Officer (Type or Print)

MARION VEBER 757-441-6647

Excep! ag provided herein, all tefms an

454, Neme and Title of Signer {Type or Print)
Contracting Officer

‘ Marion.Veber@noaa.gov

188, Contractor/Offeror : 15C. Date Signed 1 ‘ﬁs%\ﬂed Stetss qf% | 16C. Date Signec
. 4 /9/ /o .

1
| (Signeture of Contracting Officer)
i 30-105 ' ‘ ‘STANGARD FORM 30 (REV, 10-83}

A LT R YT T
—— 4 A A s Am AN TN NATD

(Signgiure of persorn authorized 1o signj




SCHEDULE

Supplies/Services

Quantity

Unit

Unit Price

Amount

. |Provide all labor and materials necessary to prepare

ICP MOORINGS

1CP Moorings in accordance with the attached Task

Management Plan (TMP). The period of
performance for this CLIN is from 09/01/2006 -

04/30/2007.
FIRM FIXED PRICE

Accounting and Appropriation Data:
14.06.42MS6B7.P00.16.040301019.200600009502

0000.25130000
US$ 33,576.27

EA

33,576.27




" AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. Contract [D Code Pege l;“ Pages
". 2. Amendment/Modification No. 3. Effective Date 4. Requisition/Purchase Reg. No. 5. Project No. (if applicable)
0004 Jun 29, 2007 ' . o :
6. Issued By , Code WG953023 7. Administered By (If other than ltem 6) Code
ATIONAL DATA BUOY CENTER SEE BLOCK 6 e
SOURCES BRANCH /W/ OPS53
BUILDING 1100 -
STENNIS SPACE CENTER, MS 39529-6000
KURT C.WEILBAECHER 228-688-2825
8. Name and Address of Contractor (No., Street, County, and Zip Code) (X) | 9A. Amendment of Solicitation No.
SCIENCE APPLICATIONS INTERNATIONAL CORPO Vendor ID: 00004157 9B. Date (See ltem 11)
10260 CAMPUS POINT DRIVE DUNS: 148095086 , ,
MAIL STOP G2 _ ' 10A. Modification of Contract/Order No.
SAN DIEGO CA 921211578 CAGE: 0T5L1 X QA1330-05-CQ-1035 0026
10B. Date (See ltem 13)
May 12, 2006
Code Facility Code

11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers I__| is extended
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each ‘copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
d each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

is not extended.

letter, provide
12, Accounting and Appropriation Data (if required)

B The above numbered Contract/Order is modified to refiect the administrative changes (such as changes in paying office, appropriation date, elc.)

See Schedule $ US 0.00
Set fourth item 14, pursuant to the authority of FAR 43.103 (b)

"13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
X C. This supplemental agreement is entered into pursuant to authority of:
FAR 52.342-1 CHANGES

A. This change order is issued pursuant to: (Specify authority) The changes set forth in itern 14 are made in the Contract Order No. in item 10A.
D. Other (Specify type of modification and authority)

l is not, |X [is required to sign this document and return 3 copies to the issuing office.
F section headings, including solicitation/contract subject matter where feasible.)

d the period of performance of CLIN 0002, 0005 and 0008.

E. IMPORTANT: Contractor |
14. Description of Amendment/Modification (Organized by UC

1. The purpose of this modification is to exten

a. Change POP of CLIN 0002 to read, 05/09/2006 - 10/19/2007.
b. Change POP of CLIN 0005 to read, 05/09/2006 - 07/20/2007.
Change POP of CLIN 0008 to read, 06/20/2006 - 07/20/2007.

2. This change is made at no additional cost to the Government and the task order funded amount remains the same.

3. No other changes are made at this time. All other terms and conditions remain unchanged and in full effect.

in item BA or 10A, as heretofore changed, remains unchanged and in full force and effect.

Except as provided herein, all terms and conditions of the document referenced
16A. Name and title of Contracting Officer (Type or Print)

15A. Name and Title of Signer (Type or Print)

B cuinie BAREMUE KURT C.WEILBAECHER ~ 228-688-2825
Oenrz AOTS  ERPACSEw77TT VC ‘ Contracting Officer : '

kurt. weilbaecher@noaa.gov

Q?Con ctor/Offeror J 15C. Date Signed 16Wtw P 16C. Date Signed
__" \ e ) ) . i z
- F I ) Loty eale | Jun 29, 2007

T rson autTorized to sign) (o f26 /07 / 1 (Signature of Contracting Officer)
7 T

~(Signature of pe
30-105 STANDARD FORM 30 (REV. 10-83)

NSN 7540-01-152-8070
PREVIOUS EDITIONS UNUSABLE Prescribed by GSA FAR (48 CFR) 53.243




SCHEDULE

Supplies/Services

Quantity

Unit

Unit Price

Amount

ltem No.

0002

0005

10008

{2006 HSB in accordance with the attached Task

110/19/2007.

| Accounting and Appropriation Data:

TASK ORDER 06-T0S-26 - 2006 HURRICANE

12-METER BUOY (12D03)

: 14.06.42MS6B7.P00.16.040301019.200600009502
0000.25130000.000000

'|ARES J-BOX

TASK ORDER 06-T0S-26 - 2006 HURRICANE
SUPPLEMENTAL BUOY (HSB)
PREPARATION

6-METER NOMAD BUOY (RSC)

Provide all labor and materials necessary to prepare
Bl 6-Meter Buoys for deployment to support the

Management Plan (TMP). The period of
performance for this CLIN is from 05/09/2006 -

FFP

14.06.42MS6B7.P00.16.040301019.200600009502
0000.25130000.000000

USS 468,481.88 |
DELIVERY DATE: 10/19/2007

SUPPLEMENTAL BUOY (HSB)
PREPARATION

Provide all labor and materials necessary to prepare
6-Meter Buoys for deployment to support the
2006 HSB in accordance with the attached Task
Management Plan (TMP). The period of
performance for this CLIN is from 05/09/2006 -

07/20/2007.

FFP |
Accounting and Appropriation Data:

US$ 158,200.08
DELIVERY DATE: 07/2012007

TASK ORDER 06-T0S-26 2006
HURRICANE SUPPLEMENTAL BUOY (HSB)

PREPARATION

Provide all labor and materials necessary to prepare
ARES J-Boxes in accordance with the attached
Task Management Plan (TMP). The period of
performance for this CLIN is from 06/20/2006 -

07/20/2007.

FIRM FIXED PRICE
Accounting and Appropriation Data: :
14.06.4RM6TW2.PMM.07.040401005.2006000095 |.

020000.26190000.000000

US$ 12,002.40
14-06.D8M6I11.PK4.37.040406001.200600009502

0000.25130000.000000
US$59,997.60

DELIVERY DATE: 07/20/2007

EA

EA

EA

L

468,481.88

158,200.08

72,000.00




Task Order 26

Title of Task Order: Preparation of Buoys for FY06 Hurricane Supplemental
NDBC Branch: OPS 52 — Observing Systems Branch

Performance Period: 04-10-06 to 06-30-07

Task Order Type: FFP

(FFP or CPFF)

Purpose:

(How this TO relates to
NDBC’s Mission or
What Problem needs to
be solved)

Support NOAA’s and National Weather Service (NWS) Hurricane
forecasting, tracking and monitoring with preparation of new buoys
for deployment (under separate Task Order) in the North Atlantic
Ocean and Caribbean Sea.

Background:

The NOAA National Data Buoy Center has received an
appropriation to deploy eight (8) new buoys in the North Atlantic
Ocean and Caribbean Sea to support additional capabilities for
forecasting and monitoring hurricanes. Map of desired mooring
locations is attached. Required observations on the buoys will be
consistent with those deployed in the first hurricane expansion
(2005), including one-minute peak observations.

Scope of Effort:

The scope of this Task Order is to prepare four 6-meter and four to
six 12 or 10-meter buoys , each configured with 2 payload suites,
fully outfitted, tested and ready to deploy as soon as practical before
June 1, 2007. : :
This Task order includes refurbishment and outfitting of the hulls;
providing fully tested and ready to install payloads, junction boxes
and wave processing modules for the 8 buoys, plus 10 additional
payloads for spares; preparing, calibrating and testing the GFE
sensors and equipment, and preparing moorings for the designated
locations; providing necessary materials not currently in the NDBC

stock system

Tasks:

Refurbish and/or mechanically outfit four 12-meter and four 6-meter
buoys, fully outfitted, tested and ready to deploy in the Atlantic and
Caribbean. Each buoy will be configured similarly to the 2005
Hurricane Buoys, with 2 ARES payload suites.

This Task order includes:
- o Refurbishment and outfitting of 4 12-meter buoy hulls,
including providing necessary materials not currently in the

NDBC stock system,;

e Fabrication of mast structure and equipment mounts, and




outfitting of 4 6-meter buoy hulls, including providing
necessary materials not currently in the NDBC stock system;

e Providing fully tested and ready to install payloads, junction
boxes and wave processing modules (with GFE sensors) for
the 8 buoys, plus 10 additional payloads for spares;

e Preparing, calibrating and testing the GFE sensors and
equipment

e Preparing moorings for the designated locations

e Provide option cost for preparation of 1 additional 10-meter
buoy (without mooring) '

e Provide option cost for preparation of 1 additional 12-meter
buoy (without mooring)

Assumptions/
Constraints
(Security, Safety,
Accessibility, etc...)

. Six meter buoy hulls without mast structure will be delivered as

GFE according to the following schedule:
e 2 hulls before 9/31/2006
¢ 2 hulls before 12/31/2006

. Fabrication and testing of the payloads, j-boxes and wave

processing modules must be according to NDBC
drawings/documentation. _

. GFeE tilt sensors, inclinometers, magnetometers and angular rate

sensors for the wave processing modules will be available before
July 1, 2006.

. All work will be performed in compliance with applicable

federal, state, local laws or regulations, NASA, NOAA, NWS,
and NDBC instructions, directives, or procedures.

. NTSC shall have in place a safety and environment safety

program (this function is covered under another Task Order).

. Buoys will be configured with the NDBC 4000 and appropriate

level of configuration documentation. In addition, configure
buoys using Level A documentation unless necessity dictates
that a separate Level B package be used.

. Workmanship will be evaluated using NDBC instructions,

procedures, and documentation, as-well as general industry
standards for marine workmanship.




Deliverables:

1. Two (2) buoys fully outfitted, tested and ready to deploy
before 30 September 2006.

2. Six (6) remaining buoys fully outfitted, tested and ready to
deploy before 31 May, 2007.

3. 10 additional “spare” Payloads before 12/31/2006.

4. OPTION 1 — 12-meter buoy fully outfitted, tested and ready
to deploy 180 days after option is awarded.

5. OPTION 2 - 10-meter buoy fully outfitted, tested and ready
to deploy 180 days after option is awarded

GFE/GFI:

GFE/GFI is available to support this effort. The Government WILL
NOT provide the following for this TO:
e Payloads
e Payload junction boxes
o Wave processing modules
e Consumable part NOT in the established Warehouse
inventory system under TO 02.

The Government will provide all buoy hulls, other sensors and
equipment for deployment onboard the buoys.
The Government will provide sensors for the wave processing

modules.
The Government will provide internally and externally powered

fixed and portable tools, hand tools, shop, and lab equipment and
space. ‘

.Program Objectives/
Possible Performance
Measures:

The Government requires this task order have performance-based
measures that align with the Statement of Objectives and Program
Goals contained in this solicitation. The contractor is required to
provide a list of proposed measures for this task order with goals for
level of service and the outcomes for achieving/not achieving those

goals.

The most important attributes of successful execution of this task
order is to meet mission schedule with ready to deploy buoys.

Inspection/Acceptance:

Periodic and final inspection and acceptance of all work performed,
reports generated, and other deliverables will be conducted by the
COTR or other designee. ‘

Travel:

NTSC may propose travel within the TMP.




Required information
and/or submittals to be
included in the required
Task Management Plan
(TMP):

1. Task Management Plan
a. Narrative that shows an understanding of all considerations
included in this task order and identifies concerns, and possible
mitigation strategies that will ensure continued successful

operation of the MON

Include in the narrative the estimated overall cost per station
considering itemized cost (Labor and Materials) for these items:

e Hull Mechanical Preparation
e Mechanical Fabrication needed to outfit hull/structure
e Moorings by Station
e Materials
- Stocked Consumables
- Non-stocked Consumables or Raw Materials which will

need to be purchased (under this TO).

e Hardware and LRUs

- Preparation of equipment

- Required new purchases with needed quantities (e.g.,
payloads, wave modules, transmitters, etc.) that are expected
GFE.

e Integration and Testing

e Engineering support for station specific designs ( i.e.
moorings)

e Other technical or administrative support

Indicate what costs will be billed to this TO, and what will be
billed to other TO’s or expected to be GFE. '

b. Schedule with appropriate milestones in GANTT format
c. Work Breakdown Structure (WBS) :
d. Performance Specifications and metrics

e. Cost, Schedule and Performance Metrics

2. Task Order Cost Proposal

3. Assessments for level of effort and materials required for repairs
and refurbishments of each 12 -, and 10 — meter hull, identified with
the Hulls ID number, that is proposed under this TO.




Map of Locations for the FY06 Hurricane Supplemental Buoys

Attachment 1
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Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation_Mod 01

PERIOD OF PERFORMANCE: 9 May 2006 to 30 Jun 2007

TOTYPE: FFP

1.0 SCOPE, STATEMENT of WORK AND TECHNICAL/MANAGEMENT
APPROACH

a. General Scope: SAIC will select and prepare eight (8) buoys for deployment into
the growing Hurricane Network in the North Atlantic Ocean and Caribbean Sea.
The buoys will utilize the dual payload 12m and 6m “hurricane” configurations
developed to build and deploy similar buoys slated for the same severe operating
environment. In addition, a 6m buoy with the identical configuration will be built
and tested under this Task Order for deployment in the Bering Sea to expedite
NDBC’s Alaska Buoy Network Expansion (ABNE) initiative this calendar year.
The buoys (nine total) selected for the RIT process will be taken from both
current inventory and planned NDBC procurements, and will represent best
options in terms of availability, survivability and cost.

b. Statement of Work: SAIC will manage, direct, and execute all refurbishment,
integration and testing (RIT) necessary to prepare nine (9) buoys for severe
environmental deployment on the hurricane range and the Bering Sea. The buoys
will feature the dual payload “hurricane” configurations utilized on previous
buoys deployed in the same region during the past 18 months, and will
incorporate one-minute peak observation reporting.

c. Per the NDBC Director’s Annual Guidance Memorandum (version 2), and
language expressed in the Task Order Statement (TOS), two of the hurricane
buoys will be ready for deployment by 30 September 2006. The 6m ABNE buoy
will be built and ready to deploy (complete at SSC) by 18 August 2006 to allow
shipping time to reach Alaska for eventual deployment. The remaining six
hurricane buoys must be complete and ready for deployment by 31 May 2007.

d. The first three buoys mentioned above will be processed at SSC to meet the FY06
deadlines. Afterwards, two of the remaining six buoys —a 12m and a 6m -- will
be processed at SSC; the balance (four 6m hulls) will be worked off-site at a
Regional Service Center (RSC).

e. The buoys selected for the project represent a combination of existing 12m discus
buoys, “new” unintegrated 6m hulls, and newly procured 6m NOMAD hulls. To
achieve best value and meet the imposed deadlines in the TOS, we will RIT two
(2) 12m hulls, and seven (7) 6m NOMAD hulls.

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 1




Created on: 06/06/06
SAIC TASK MANAGEMENT PIL AN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation_Mod 01
f. We will satisfy the FY06 hurricane buoy requirement with a 12m buoy and a 6m
buoy, and the ABNE requirement with a 6m buoy as well. All of the hulls for
these buoys are presently at SSC and may begin integration upon award.

-NDBC requested ten (10) additional ARES payload builds under this Task Order
in addition to the 18 required for the nine buoys.

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 2




Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation Mod 01
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Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN '

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation_Mod 01
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Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 4




Created on: 06/06/06
SAIC TASK MANAGEMENT PL AN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation Mod 01

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 5




Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation Mod 01
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Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 6




‘ Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation_Mod 01
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Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 7




Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation_Mod 01

x. WBS layout (See attached .mpp file)

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 8




Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation_Mod 01

2.0 ASSUMPTIONS and/or DEVIATIONS:

2.1 Assumptions:

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 9




Created on: 06/06/06

SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane

Supplemental Buoy (HSB) Preparation Mod 01

Deviations: None.

SCHEDULE:

Program Performance Schedule: See Attached (.mpp file)

Delivery Schedule:

One 12m “Hurricane” buoy, and one 6m
“Hurricane” buoy -- fully outfitted, tested and
ready to deploy.

30 Sep 2006

“Hurricane” buoys, fully outfitted, tested and
ready to deploy.

One 6m “Hurricane” buoy to complete ABNE 18 Aug 2006
project, fully outfitted, tested and ready to deploy.
One 12m “Hurricane” buoy, and five 6m 31 May 2007

10 Additional ARES payloads

31 December 2006

Mod. 001 — 10 ARES payloads, 10 Iridium board
sets and 5 ARES J-Boxes

Prior to 31 December, 2006

DELIVERABLES:

One 12m “Hurricane” buoy, and one 6m
“Hurricane” buoy -- fully outfitted, tested and

Successful Blue Tag Test

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 10



Created on: 06/06/06

SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane

ready to deploy.

One 6m “Hurricane” buoy to complete ABNE
project, fully outfitted, tested and ready to deploy.

Successful Blue Tag Test

One 12m “Hurricane” buoy, and five 6m
“Hurricane” buoys, fully outfitted, tested and
ready to deploy.

Successful Blue Tag Test

10 Additional ARES payloads

Successful Blue Tag Test

Mod. 001 — 10 ARES payloads, 10 Iridium board
sets and 5 ARES J-Boxes

Successful Green Tag Test

PERFORMANCE SPECIFICATIONS AND METRICS:

—
e
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— — =
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il il il il ot

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 11



: Created on: 06/06/06
SAIC TASK MANAGEMENT PLAN

TASK ORDER RFP SOW: TO-26 (Preparation of Equipment) for 2006 Hurricane
Supplemental Buoy (HSB) Preparation Mod 01

6.0 KEY PERSONNEL: The following personnel are considered key for this TO.

7.0 PRICE PROPOSAL: See Attached

PAYMENT TERMS: Invoices for the 6 meter buoys shall be submitted in three (3)
equal payments after the start of each buoy. Invoices for the 12 meter shall be submitted
~ in four (4) equal payments after the start of each buoy. Invoices for the ten (10) ARES

units shall be submitted upon delivery to the NDBC receiving department. Payment shall
be made within 30 days.

Use or disclosure of information contained on this sheet is subject to the restrictions on the title page of this proposal. 12






TASK ORDER #26

Preparation of Buoys for FY 06 Hurricane Supplemental
POP: 04/21/06-06/30/07

Total

DIRECT LABOR HOURS

are for purp only. Use or di

e of this information contained on this page Is subject to the restrictions on the cover letter of this proposal.




TASK ORDER #26
Preparation of Buoys for FY 06 Hurricane Supplemental

4 each of the 6 Meter

DIRECT LABOR HOURS

are for

only. Use or disclosure of this information contained on this page Is subject to the restrictions on the cover letter of this proposal.



TASK ORDER #26
Preparation of Buoys for FY 06 Hurricane Supplemental

4 each of the 12 Meter Hulls

DIRECT LABOR HOURS

are for infc

only. Use or dit

e of this inf

contained on this page Is subject to the restrictions on the cover letter of this proposal.




TASK ORDER #26
Preparation of Buoys for FY 08 Hurricane Supplemental

10 ARES Payloads

DIRECT LABOR HOURS

are for purp: only. Useor of this information contained on this page is subject to the restrictions on the cover letter of this proposal.




TASK ORDER #26
Preparation of Buoys for FY 06 Hurricane Supplemental

Option 1- 1 each of the 12 Meter

DIRECT LABOR HOURS

are forir

only. Useor

e of this ir

on this page Is subject to the restrictions on the cover letter of this proposal.



TASK ORDER #26
Preparation of Buoys for FY 06 Hurricane Supplemental

Option 2- 1 each of the 10 Meter

DIRECT LABOR HOURS

Estimates are for informational purposes only. Use or disclosure of this Information contained on this page is subject to the restrictions on the cover letter of this proposal.
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